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STATE OF TN – SOURCING EVENT# 34101-11375 

 

SCOPE OF WORK 

 

ARCHITECTURAL SURVEY 

COLD WAR-ERA (1946-1991) READINESS CENTERS (RC) 

TENNESSEE ARMY NATIONAL GUARD 

 

 

A.  INTRODUCTION  

 

The Tennessee Army National Guard (TNARNG), as an agent of the National Guard Bureau (NGB), is 

responsible for the prudent management of cultural resources on all of its properties. All TNARNG 

properties are managed in accordance with the various federal and state laws as delineated by the Army 

National Guard Cultural Resources Handbook 2013 and the 5-year Integrated Cultural Resources 

Management Plan (ICRMP) 2019 respectively, which guides all activities that may impact cultural 

resources at a site.  Survey data and associated maps are used for mission planning and cultural resources 

management, in addition to a variety of other planning purposes. Up to date baseline information on 

archaeological and architectural characteristics are essential to informed cultural resources management. 

 

The TNARNG has a dual mission with responsibilities to the federal government and the state of 

Tennessee. This dual mission role was first established by the United States (U.S.) Constitution, and has 

been consistently reaffirmed by the U. S. Congress. As a full partner in the Total Force, the TNARNG has 

the federal mission to support and defend the Constitution of the U.S. This is accomplished by the 

deterrence of war and, if deterrence fails, by prompt mobilization of forces for war. These forces must be 

capable of achieving decisive victory as part of a joint team on the battlefield anywhere in the world and 

under virtually any condition. National Guard forces must also be prepared for response to federal 

emergencies.  

 

The State mission of the TNARNG is to provide trained and disciplined forces for domestic emergencies 

or as otherwise required by state law. The National Guard is the nation’s only community-based defense 

force, and the Guard’s State mission includes a wide variety of community activities. The ability to 

achieve these missions depends directly on the location, condition, and protection of cultural resources at 

Volunteer Training Site (VTS) Catoosa, VTS Milan, VTS Smyrna, VTS Tullahoma and TNARNG 

Readiness Centers (RC) (formally known as armories) and any other lands or facilities used by, operated 

by, or operated on behalf of the Guard, regardless of who owns those lands.  

There are a total of 92 RC’s operated by the TNARNG in various locations throughout the state of 

Tennessee. These RC’s encompass approximately 1,400 acres. This acreage estimate does not include the 

VTS’s. These RC’s can be divided into three different types of activities, and their locations within the 

communities depend upon the type of activities conducted at the RC. These types are as follows: 

. • Basic RC’s  

. • Aircraft Related RC’s  

. • FMS Maintenance Shops  

 

The aircraft related RC’s are co-located with airports. There are five (5) aircraft related RC’s, and three 

(3) Army Aviation Support Facilities (AASF) at Berry Field, Jackson, and Louisville. Other RC’s are 

generally located in suburban, rural or light industrial areas. Aviation facilities are collocated with 

airfields. Those located in airfield, light industrial or warehouse areas are surrounded by these activities. 

Wooded areas, farmland and low-density housing or light commercial developed areas surround those in 

rural or suburban areas. 
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             A.1 Cold War-Era 

 

The Cold War had a direct result on military training and preparedness in the State of Tennessee. In 1950, 

Congress passed the National Defense Facilities Act, or in Tennessee, the Tennessee Armories 

Commission. As a result, the TNARNG went through a period of RC construction. The majority were 

constructed using standardized plans approved by the Department of Defense (DoD). These standardized 

plans continued to be utilized on into the 1960’s even after the bill expired in 1959. 

Like any other structure, RC’s constructed during the Cold War began to age and were outdated in their 

ability to provide needed training and preparedness. The last Cold War-era RC built in Tennessee is at 28 

years old. The TNARNG turned over most of the older RC’s constructed between 1946-70 to the cities in 

which they were apart of and before they eclipsed the fifty (50) year benchmark for National Register of 

Historic Places (NRHP)-eligibility evaluations.  

 

In 2018, the TNARNG began to address the aging Cold War-era RC’s still in possession in anticipation 

for future renovations planning or for disposal/transfer of these properties. Over half of the Cold War-era 

RC’s (30 of the total 50) were constructed in the 1980’s and the TNARNG needs to be proactive in 

addressing all of their potential historical significance for future State compliance and Federal Section 

106 actions. The TNARNG also needs to reevaluate the additional 20 RC’s from the 1950-1979 period 

due to survey methodologies being considered inadequate and out of date with modern standards. 

  

In order to be eligible for the NRHP, archaeological sites, districts, buildings, structures, or objects, must 

meet one of four criteria established by the National Park Service (NPS):  

 

(a) Associated with events that have made a significant contribution to the broad patterns of history;  

(b) Associated with the lives of persons significant in the past; 

(c) Embody the distinctive characteristics of a type, period, or method of construction; represent the 

work of a master; possess high artistic value; or represent a significant and distinguishable entity 

whose components may lack individual distinction; and  

(d) Have yielded, or may be likely to yield, information important in prehistory or history. 

  

Additionally, the architectural resource must have integrity of “location, design, setting, materials, 

workmanship, feeling and association” to convey its significance (36 Code of Federal Regulations [CFR], 

Part 60, Section 60.6).   

 

Many of these RC’s are standard plans and are similar to one another; therefore, it is the opinion of the 

Cultural Resources Manager that not all RC’s should be identified as eligible for the NRHP listing and 

that only RC’s possessing exemplary Cold War characteristics, represent single architectural style 

examples, and RC’s that are tied to local history or events should be considered for NRHP-eligibility. 

Attachment 1 provides the location along with a few cultural characteristics of these Cold War-era RC’s. 

The TNARNG requests architectural/historian services (Contractor) for survey of 50 Cold War-era RC’s 

found across the State of Tennessee in order to fulfill the requirements set out in Section 110 of the 

National Historic Preservation Act (NHPA). Conducting surveys and creating an inventory of resources 

are the first steps toward preservation of resources most important to our heritage and to help resource 

management practices concerning future mission requirements.  

 

B.  OBJECTIVE 
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The objective of this Scope of Work (SOW) is to survey 50 Cold War-era RC’s for prospective NRHP-

eligible architectural resources.  Although referred to as an architectural survey, a survey should look 

beyond buildings and the complex for which it is a part of to include all aspects of the environment 

that combine to form our historic landscape, including bridges, canals, outbuildings, cemeteries, 

parks, gardens, landscape features, etc. The information to be collected will be used for the continuation 

of the cultural resources management program in striving to compile cultural resources’ site records and 

surveys. This will help further guide for site preservation practices and advance our Section 106 process 

for federal ‘undertakings’ consultations.  

 

The following are the objectives of this statement of work: 

 

1. Architectural survey of each Cold War-era RC (50) to modern standards while using the most 

established methodologies in accordance with the NHPA.  

2. Archival research for each RC and the complex for which it is a part of (to include unit 

history) necessary to develop a historic context for the report of findings and aid in the 

evaluation process. 

3. Complete photo and historic structure forms documentation of each RC 

4. Draft a report of investigations. A complete historic context of the TNARNG RC’s is not part 

of this scope; however, information pertaining to an RC’s association, if any, with critical 

missions and local historical significance under the NRHP criteria would be completed so 

that recommendations can be made regarding eligibility. 

5. Preparation of a comprehensive report summarizing the findings from the archival research, 

field investigations, a historic context, evaluation recommendations, and management 

recommendations in accordance with standards maintained by the Tennessee State Historic 

Preservation Office (TN-SHPO).  

 

All stages of this study will follow the guidelines utilized by the National Park Service (NPS) as 

established by 36 CFR 61. Historians, Historic Preservationist, and/or architectural historians will meet 

the minimal professional qualifications for architectural resources as set forth in “Archaeology and 

Historic Preservation: Secretary of the Interior’s Standards and Guidelines” (Federal Register, Volume 

48, No. 190, September 29, 1983, Part IV, page 44739). All direct field supervision by a qualified 

professional historian is recommended for all architectural investigations of this project.  

 

C.  MAJOR REQUIREMENTS 

 

The following tasks must be completed for the Contractor to successfully accomplish the work under this 

delivery order: 

 

C.1 Task 1:  Project Kick-Off Meeting  

 

A Kick-Off Meeting will be performed in person with the TNARNG Point of Contact (POC) prior to 

commencement of work. At this time, the Contractor will be provided with background information 

relating to the study (i.e., previously completed evaluation survey reports, photographs, maps, etc.), if 

available.  The TNARNG POC will be responsible for copying documents in cases where the original 

cannot be distributed to the Contractor for use during the execution of this SOW.  This information will 

include the following: 

 

• Maps showing the area of potential effect (APE) to be surveyed; 

• Available topographic maps; 

• Current aerial photography of each respective property;  
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• Previously conducted NHPA Section 110 NRHP evaluation surveys:  

• Any additional requested information that is available and will assist in the architectural 

survey 

Whenever possible, this information will be provided to the Contractor in electronic format.  The 

Contractor will be responsible for reviewing all provided data. In addition, the Contractor may 

accompany TNARNG representatives on a field review of areas of cultural interest at each RC location. 

This field review will serve to introduce the Contractor to the RC environment. 

 

Also, to be discussed at this meeting are the logistical needs of the project and deliverables. Following 

completion of the Kick-Off Meeting, the Contractor will prepare a summary letter, indicating an 

understanding of the current project and providing schedule for the archival research and field effort. The 

Contractor will need to coordinate their field schedule with the site POC so that areas can be scheduled 

using the Range Facility Management Support System (RFMSS). Due to safety and mission training 

requirements, scheduling may vary, so plenty of advanced notice is advised. 

 

C.2 Task 2:  Archival Research 

 

Archival research is conducted to document the historical context of an area as well as explore for any 

NRHP-eligible structures close by to the RC location. Initial archival research provides a basis for site 

documentation in advance of examinations of architectural resources at each project location. Such 

research is often undertaken at the beginning of a project to better understand the local land use at the 

project location and surrounding community (farming or agricultural land use, domestic land use, 

industrial land use, military land use, railroad-related land use, or other usage). Examples of research 

materials examined during the course of the study include the study of historical maps (Sanborn Fire 

Insurance Company Maps, old topographic and road maps, tax assessor’s maps, etc.), deeds and property 

records, aerial photographs, and other documentation. The Contractor should perform the archival 

research prior to the field effort. 

 

Research materials may be available from the TNARNG, but also will require additional research efforts 

by the Contractor at locations such as (but not limited to) the TN State Library and Archives; Universities 

of Tennessee Libraries; each individual counties’ Tax Assessor’s Office; each individual counties’ 

Historical Society; and using online references as deemed credible. Results of this research should be 

used to compile a historic context for inclusion in the report of findings.  

 

C.3 Task 3:  Submission of Project Work Plan 

 

The Contractor will submit for review by the TNARNG POC a Project Work Plan detailing the scheduled 

stages of the project and the proposed methodology to be used in each phase.  The work plan will be 

completed and approved by the TNARNG POC within one month following the kick-off meeting.   

 

The methodology should be in accordance with scientific standards as established and outlined by 36 

CFR 61 and set forth in “Archaeology and Historic Preservation: Secretary of the Interior’s Standards and 

Guidelines” (Federal Register, Volume 48, No. 190, September 29, 1983, Part IV, page 44739). The TN-

SHPO is available to consult with regarding appropriate architectural survey methodologies.  

 

The Contractor is responsible for obtaining any permits and authorizations that may be required to 

complete this contract.  Copies of all permits will be provided to the TNARNG POC within 30 days of 

issuance.  

 

C.4 Task 4:  Field Work 
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This portion of the project will be performed by personnel that meet the minimal professional 

qualifications for architectural/historic preservation outlined by 36 CFR 61 and set forth in “Archaeology 

and Historic Preservation: Secretary of the Interior’s Standards and Guidelines” (Federal Register, 

Volume 48, No. 190, September 29, 1983, Part IV, page 44739). The TN-SHPO is available to consult 

with regarding appropriate fieldwork survey practices and methods. 

 

The Contractor will perform an architectural survey to identify any potential NRHP-eligible RC. 

Although referred to as an architectural survey, this survey will look beyond buildings and the complex 

for which it is a part of to include all aspects of the environment that combine to form our historic 

landscape, including bridges, canals, outbuildings, cemeteries, parks, gardens, landscape features, etc. 

RC’s aged 50 years or older will require a complete NHPA evaluation for the NRHP while applying the 

National Register eligibility criteria established by the NPS. For RC’s that fall between the ages of 40-49, 

treat the evaluation procedures as you would a 50+ year old structure, while applying Criteria 

Consideration G: Properties having Achieved Significance within the Last Fifty Years. All other RC’s 39 

years and younger necessitate a recommendation to why or why not the RC will or will not be considered 

a nominee for the NRHP now or possibly in the future. 

 

This survey will involve a close and careful look at the resources included within the examined area. This 

survey type is designed to precisely and completely identify all resources within a given area. It involves 

detailed background research and a thorough inspection and documentation of all historic resources in the 

survey area. Evaluation survey provides sufficient information to prepare a comprehensive historic 

inventory and evaluate the resources’ eligibility for listing in the National Register. 

 

Daily field notes and photographs must be recorded to document all survey activities and observations. 

All features should be recorded with accuracy using a Global Positioning System (GPS -see C.6. Task 6 

for specifications for collection perimeters) apparatus. Photographs should be made with clear quality, 

high resolution (6-10 megapixels/300 dpi) photographs; a photographic catalog (photo log) should be 

made with the photographs to document proveniences. 

 

Architectural surveys must also identify the existence of potential archaeological resources. This could be 

notation of above ground remnants or ruins or the former location of above ground resources that are no 

longer extant based on an examination of historic mapping or previous documentation in the field. 

However, the documentation of archaeological resources should be provided in a separate submission 

from the architectural survey. Standing structures or structural remains found in association with 

subsurface archaeological deposits should be recorded accordingly. 

 

If human remains are discovered in the course of fieldwork, cease all work in the area of the discovery 

and contact the TNARNG POC immediately. The TNARNG POC will follow the Inadvertent 

Discoveries Standard Operating Procedure (SOP) and contact the State Archaeologist and local police 

authorities. 

 

TNARNG Project Personnel will complete a site visit of all cultural resources being investigated by the 

Contractor concurrent to the review of the draft report. This field check of these sites is required for 

management purposes and as part of the QA/QC for the TNARNG.  

 

C.5 Task 5:  Reporting 

 

The project will include the preparation of a draft report and a final report detailing the results of the 

archival research and the field work. The draft report must be completed after completion of the archival 

research and field work, and must include a copy of the draft GIS data to populate the TNARNG GIS 

geo-database. The final report must be completed incorporating any comments from the TNARNG POC 
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and the TN-SHPO and must include the allotted numbers of DVD’s (see section F-deliverables) to 

complete populating the final TNARNG GIS geo-database submittal.  

 

The report will follow the general standards set forth in “Archaeology and Historic Preservation: 

Secretary of the Interior’s Standards and Guidelines” (Federal Register, Volume 48, No. 190, September 

29, 1983, Part IV, page 44739). As well as in the Tennessee SHPO Standards and Guidelines for 

Archaeological Resource Management Studies (October 2018). The report shall include a title page; 

management summary; table of contents; introduction; literature/document search; environmental setting 

description; research/field/laboratory methodology; GIS methodology; the results of the investigation; a 

historic context within which to reasonably address, and provide a preliminary interpretation or evaluation 

recommendation for each site; and copies of completed (typed) State Archaeological Site Forms. 

 

Recommendations should include whether the RC is eligible for the NRHP or not, and include guidance 

for avoidance, protection/stabilization, or data recovery for future mitigation of adverse effects. 

Recommendations for “undetermined” will not be accepted.  

 

Upon acceptance of the draft report and its recommendations by the TNARNG, a final will be prepared. 

Contractor will not submit any draft or final reports to the TN-SHPO. The Contractor will submit reports 

to the TNARNG POC for review; submittal to the TN-SHPO will be done by the TNARNG POC.  

 

Amended site forms should be made for any previously recorded archaeological sites visited through the 

course of the survey, and new site forms shall be prepared for newly encountered sites.  

 

The Contractor will submit artifacts to the TNARNG POC as “curation ready,” in accordance with 36 

CFR 79.     

 

C.6 Task 6: Geographic Information System (GIS) Database 

 

Geospatial data collection should entail the use of mapping grade or better global positioning systems. 

Sub-meter accuracy must be maintained for all cultural data collected, and the final deliverable will 

include a GIS Methodology describing collection methodologies, real time differential corrections, and/or 

post processing methodologies. The TNARNG Environmental GIS Program Manager will provide 

Contractor with the required geo-database template(s) and accumulated background GIS data necessary to 

support the current contract, along with an informative whitepaper describing acceptable data codes and 

required data population fields if necessary. 

 

GIS data submittals shall adhere to the following data standards: FGDC metadata compliant 

(http://www.fgdc.gov/metadata), populated completely, SDSFIE 3.0 or above, compliant 

(http://www.sdsfie.org/) and AR 115-13. All GPS points must be collected at sub-meter accuracy or better 

with real time correction as well as post processed for accuracy verification. Additionally, GPS data shall 

be collected with a PDOP of 4 or better. Recommend that the data be collected with a Trimble Pro-6H or 

equivalent device.  Coordinate system and datum shall be WGS1984, UTM, zones 16N or 17N depending 

on location. 

 

Acceptable file formats for GIS data submittals are ESRI ArcGIS 10.3 or above, File Geodatabase. All 

new data collected during the project must be post-processed to achieve sub-meter accuracy. Project data 

should be mapped in Universal Transverse Mercator (UTM Zone 16N) and referenced to the WGS 84 

datum. 

 

A DRAFT GIS deliverable is required (Task 4a), and should accompany any documentation (i.e., survey 

reports) submitted for review. GIS data acquired during the course of the study will be submitted for 

http://www.fgdc.gov/metadata
http://www.sdsfie.org/)
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review by the TNARNG GIS Program Manager along with the draft document. DRAFT GIS deliverables 

will be checked for accuracy and completeness, including feature geometry, attributes, and metadata 

requirements. Following review, at least two copies of the updated GIS data must be included with the 

FINAL deliverables for the project on DVD without licensing or usage restrictions. 

 

Contractor will coordinate with TNARNG GIS Section prior to initiating any field survey that requires 

GIS/GPS data collection allowing sufficient lead time for the GIS Section to observe data collection 

during field work if desired for collaboration and compatibility measures. 

 

C.7 Task 7: Curation and Delivery of Documentation 

 

All information collected during the implementation of this project becomes property of TNARNG and 

the Department of Defense (DoD). This includes field records, laboratory records, artifacts, audio/visual 

media, recordings, footage, still pictures, maps, GIS data, databases, photographic catalogs, artifact 

catalogs, and other materials collected, produced or acquired with project funding. Deliverables will not 

be subject to any kind of license, copyright, or other encumbrance. Materials produced using 

TNARNG/DoD funding will not be sold for a profit. Artifacts must be cleaned, bagged, and labeled by 

provenance prior to curation; curation requirements will follow standards established under 36 CFR 79 

(Curation of Federally-Owned and Administered Archaeological Collections). These artifacts will be 

turned over to the TNARNG POC for curation with the TN-SHPO. 

 

One hard and one electronic copy (the one electronic copy can be submitted through an email .pdf or a 

safe and secure file transfer site; Army uses ARL SAFE- https://safe.arl.army.mil, or AMRDEC- 

https://safe.amrdec.army.mil/SAFE/) of the DRAFT report, along with the GIS draft data (electronic 

submittal only) will be submitted to the TNARNG POC for review to ensure all needed information is 

included.  The draft is due two months after completion of fieldwork.   

 

Comments on the draft report will be returned to the Contractor within six weeks of receipt.  Following 

receipt of these comments, the Contractor has one month or until the end of the contract (one (1) year 

from initiation) to complete any changes and submit the final report.   

 

Seven hard copies and seven electronic copies of the FINAL report will be submitted to cover 

TNARNG’s needs as well as the needs of the TN-SHPO. The preferred format for the actual report is the 

optical character recognition enabled Portable Document Format (.pdf), with other supporting 

documentation in editable file formats. All DVD’s must be labeled with the project name and number and 

submitted with the hard copies of the deliverables. The electronic copies should be presented on DVD.  

All data will be in editable files that can be effectively incorporated into the TNARNG GIS system.  

Read-only files are not acceptable.   

 

D.  GOVERNMENT FURNISHED INFORMATION OR MATERIAL 

 

The TNARNG shall furnish access to all requested data relevant to this project that is under its control.  

This will include topographic maps and environmental data about the site, if available. The TNARNG 

will provide access to the installation for the necessary field work; however, the Contractor must notify 

the TNARNG POC about the dates and times scheduled for field work on the property. 

 

E.  CONTRACTOR REQUIREMENTS AND RESPONSIBILITIES 

 

The contract work shall be performed by or under the direct supervision of personnel who are 

professionally qualified in architectural/historic preservation as set forth in “Archaeology and Historic 

Preservation: Secretary of the Interior’s Standards and Guidelines.” 

https://safe.arl.army.mil/
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The Contractor shall furnish, except as noted, all labor, materials, equipment, tools, transportation, 

communications, and supplies required to complete the work in accordance with project specifications, 

terms of the contract, and this Scope of Work. 

 

The contractor shall obtain all permits and authorizations that may be required to complete this contract.  

Copies of permits will be furnished to the TNARNG POC within 30 days of issuance. 

 

All information and data provided by TNARNG to the Contractor is for the purpose of fulfilling this 

contract.  This information is to be protected by the Contractor; it is not to be distributed or utilized for 

any other purpose under penalty of law. 

 

Upon completion of the Project, the Contractor shall protect all maps, photographs, specimen materials, 

studies, surveys, inventories, evaluations, plans, and project reports obtained or collected during the 

course of the Contract work in accordance with all regulations, laws and statutes.  Copies of reports and 

applicable related materials will be furnished to the TNARNG upon completion of the Contract. 

 

Publication of results from this project is possible only with written permission and cooperation from the 

TNARNG Environmental Office.  Any manuscript must be approved by the TNARNG POC and the 

TNARNG Public Affairs Office (PAO) prior to submission for publication. 

 

F. DELIVERABLES 

 

All maps, historic documents and other items borrowed from the TNARNG or other contractors under 

contract to the TNARNG are the property of the TNARNG and shall be returned to the TNARNG upon 

completion of this Contract. The deliverables due in fulfillment of this Contract are summarized below: 

 

F.1 Deliverables Description 

 

Task Description Deliverables 

1 Kick-Off Meeting 
a) Attend meeting  

b) Summary Letter (1 electronic copy) 

2 Archival Research 

a) Incorporate into report of findings 

b) Any materials photocopied, books purchased, newspaper articles, 

photographs, maps or other materials produced, acquired or 

obtained during the archival research. 

3 
Work Plan 

Submission 

a) Project Work Plan detailing survey methodologies 

b) Copies of all permits and authorizations that are obtained during 

the course of the contract work 

4 Field Effort  

a) 1 copy of original field notes 

b) 1 copy of site maps and maps of survey areas  

c) 1 copy of photography log 

d) 1 copy of GIS data (see task 6) 

e) Incorporate into report of findings  
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5 Report of Findings 

a) Draft report of findings (incorporating results of archival research, 

field effort and oral histories; and providing eligibility 

determinations for sites investigated) – 1 hard copy and 1 

electronic copy 

b) Final report of findings (incorporating results of archival research, 

field effort and oral histories; providing eligibility determinations 

for sites investigated; and incorporating any comments from draft 

documents) – 7 hard copies and 7 electronic copies 

6 GIS data 

a) Fully completed geodatabase that is FGDC compliant, metadata 

conforming to SDSFIE requirements, and fully compatible with 

ESRI products. All data must be post-processed using sub-meter 

accuracy; UTM Zone 16N; referenced to WGS 84 datum. The 

data must be checked for accuracy and completeness, including 

feature geometry, attributes, and metadata requirements  

b) Updated from field check QA/QC data from TNARNG  

c) Populated SDSFIE compliant geo-database.  

d) After DRAFT, 1 electronic copy of geodatabase for review (with 

6a requests) 

e) 2 copies of FINAL geodatabase on DVD (with 6a requests) 

f) NOTE: Templates will be provided to Contractor from Tennessee 

Army National Guard GIS if necessary 

7 

Curation and 

Delivery of 

documentation 

a) All artifacts, completed structure forms from collection 

b) All curation materials / artifacts, photographs / photologs, GIS 

data and other items collected during study 

c) All copies of field notes or other material not provided during 

subsequent tasks.  

  

F.2 Deliverables Compensation 

 

The Contractor shall be compensated based upon the following payment methodology: 

 

Goods or Services Description Contract Percentage 

Tasks 1-3: (Kick-Off Meeting, Archival 

Research, and Work Plan Submission) within 

thirty days from kick-off meeting 

25% 

Task 4: Field Effort 30% 

Tasks 5-6 a, a: Draft Report and Draft GIS Data 

within one month of the completion of fieldwork 15% 

Tasks 5-6 b, d: Final Report and Final GIS 

within one month or up to the contract completion 20% 

Task 7: Curation Materials 10% 

 

G. MEETINGS AND REVIEWS 

 

Consultations and meetings will be conducted as necessary.  At a minimum, this will include: 

 

1. Kick-Off meeting – JFHQ, Nashville, TN in-person, or on-site in-person if appropriate. 

2. Review of Project Work Plan – may be conducted in person or via phone/email. 
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3. Monthly progress report reviews – may be conducted in person or via phone/email. 

4. Draft plan review – may be conducted in person or via phone/email. 

5. Review of Final Report. 

 

H. TECHNICAL REPRESENTATIVE 

  

The TNARNG technical representative under this Contract is Gregory Turner at (615)313-0765.  All 

material submissions are to be sent to Mr. Turner at the following address: 

 

Tennessee Army National Guard 

Construction and Facilities Maintenance Office – Environmental Division 

ATTN: Jonathan Guilford 

3041 Sidco Drive 

Nashville, TN 37204-4505 

 

On-site personnel and contact information will be provided as a separate handout. All visits to each 

individual RC by the Contractor should be coordinated through the applicable personnel with any 

assistance from the CRM as necessary during site visit logistics. 

 

No TNARNG personnel, other than the Contracting Officer, shall have the authority to change or alter 

these requirements. The Technical Representative shall clarify technical points or supply relevant 

technical information, but no requirements in this statement of work or the scope of work may be altered 

as a sole result of such verbal clarification. 

 

I. PERIOD OF SERVICE 

 

The Contract Period of service for this contract shall be 3/1/2020 to 2/28/2022 from notice to proceed. 
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Cold War-Era Readiness Center’s 

Construction 
Date 

Readiness 
Center (RC) 

Age NRHP-
Eligibility 

In Honor Of IFR 
Yes/No 

Similar To 

1954 Tullahoma 65 DNE No Yes None 

1957 McMinnville 62 NREI No No Rockwood 

1957 Rockwood 62 NREI No Yes McMinnville 

1959 Knoxville-
Sutherland 

60 NREI Col. Russell A. 
Newman 

No Knoxville-
Concord 

1960 Bristol 59 DNE No No Camden, 
Waverly 

1961 Camden 58 DNE No No Bristol, 
Waverly 

1961 Waverly 58 ? No No Bristol, 
Camden 

1962 Crossville 57 DNE No No Clarksville, 
Russellville, 
Union City 

1962 Nashville 57 DNE Clement/Nunally No None 

1962 Russellville 57 DNE Carroll Reece No Clarksville, 
Crossville, 
Union City 

1962 Union City 57 ? John Tanner No Crossville, 
Clarksville, 
Russellville 

1964 Parsons 55 NREI No No None 

1972 Clarksville 47 - Edward M. Norton Yes Crossville, 
Russellville, 
Union City 

1974 Cookeville 45 - No Yes Dickson 

1975 Centerville 44 - No Yes None 

1976 Columbia 43 - No Yes None 

1976 Dickson 43 - Neil M. Hurt Yes Cookeville 

1978 Lawrenceburg 41 - No Yes None 

1978 Maryville 41 - No Yes None 

1979 Cleveland 40 - James W. Blackburn Yes None 

1980 Athens 39 - No Yes None 

1980 Shelbyville 39 - Hillard C. Gardner Yes None 

1981 Greeneville 38 - No Yes None 

1983 Alamo 36 - Lt. Gen John G. 
Castellaw 

Yes None 

1983 Lexington 36 - William P. (Dick) 
Veteto 

Yes None 
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Construction 
Date 

Readiness 
Center (RC) 

Age NRHP-
Eligibility 

In Honor Of IFR 
Yes/No 

Similar To 

1983 Memphis 36 - William L. Terry Yes None 

1984 Newport 35 - No Yes None 

1984 Ripley 35 - Phillip R. Miller/MG 
Gus Hargett Jr. 

Yes None 

1985 Dayton 34 - No Yes None 

1985 Lewisburg 34 - McCormick Hardison Yes None 

1985 Murfreesboro 34 - 1 LT William E. 
Emmert 

Yes None 

1985 Sweetwater 34 - Lieurance/Hunt Yes None 

1985 Waynesboro 34 - No Yes Savannah 

1986 Elizabethton 33 - No Yes None 

1986 Gallatin 33 - No Yes None 

1986 Lebanon 33 - MG Carl D. Wallace Yes None 

1986 Louisville 33 - No No None 

1986 Savannah 33 - William Gordon 
Rhodes 

Yes Waynesboro 

1987 Jamestown 32 - SGT Alvin C. York Yes None 

1987 Lafayette 32 - No Yes None 

1987 McKenzie 32 - No Yes None 

1987 Millington 32 - Paul R. Summers Yes None 

1987 Paris 32 - Vernon McGarity Yes None 

1987 Sparta 32 - SGM Jessie Robert 
Cooper 

Yes None 

1988 Hohenwald 31 - SGT Robert D. Rowe Yes None 

1989 Bolivar 30 - Howard Vincent 
Black Sr. 

Yes Dyersburg 

1989 Dresden 30 - Gov. Ned Ray 
McWherter 

Yes None 

1989 Dyersburg 30 - 1 LT. James A. 
Gardner 

Yes Bolivar 

1989 Pulaski 30 - MG Joseph W. 
Henry 

Yes None 

1991 Trenton 28 - No No None 
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